



November 9, 2022

Mr. Dan Stecken Superintendent Seneca Township High School District 160 307 E Scott St. Seneca, IL 61360

Re:

Seneca High School Gymnasium Addition

Subject: Recommendation to Award Bids

Dear Mr. Stecken:

Based on the bids received on November 1, 2022, we recommend awarding contracts to the following firms for the Seneca High School Gymnasium Addition Project which are listed below:

Bid Package	Firm, No. of Bids Received	Total Bid (including Alternates)		
Combo Bid (3a, 4a, 5a, 6a, 31a, and 32A)	Vissering Construction	\$	5,689,250.00	
3a Cast in Place Concrete	Combo Bid (3)			
4a Masonry	Combo Bid (9)			
5a Structural Steel	Combo Bid (3)			
6a General Trades	Combo Bid (4)			
7a Roofing/Metal Panels	Weatherguard Roofing (6)	\$	1,155,500.00	
8a Aluminum, Glass, Glazing	East Moline Glass (5)	\$	361,843.00	
9b Flooring	Rockford Carpetland (3)	\$	105,515.74	
9c Athletic Flooring	Prostar Surfaces (2)	\$	419,750.00	
9d Painting	Nedrow Decorating (5)	\$	121,700.00	
Combo Bid (11a, 11b, Athletic Equipment and Bleachers)	Carroll Seating (3)	\$	639,900.00	
21a Fire Protection	Absolute Fire Protection (4)	\$	77,500.00	
22a Plumbing	Omega Plumbing (7)	\$	350,000.00	
23a HVAC	DeKalb Mechanical (6)	\$	1,062,000.00	
26a Electrical	Block Electric (5)	\$	1,001,400.00	
31a Site Demolition/Excavation	Combo Bid (3)			
32a Asphalt Paving/Site Concrete	Combo Bid (1)		· ·	
32b Landscaping	Landworks Ltd. (2)	\$	93,220	
33a Site Utilities	S & K Excavating/Trucking (3)	\$	775,500.00	



Project Total



Trade Package	Con	struction Budget	TO	RT Budget	Oper	ations Budget
Combo Bid - 3A, 4A, 5A, 6A, 31A, and 32A	\$	5,689,250.00				
3A Cast in Place Concrete (Building)	\$		80/10		\$	THE C
4A Masonry	\$				\$	3/
5A Structural Steel	\$			THE DUTY	\$	
6A General Trades	\$	-			\$	
7A Roofing/Metal Wall Panel	\$	1,155,500.00	iba y		\$	文章:
8A Glass and Glazing	\$	361,843.00			\$	27
9C Flooring	\$	105,515.74			\$	in silingin
9D Athletic Flooring (Wood/Rubber)	\$	419,750.00			\$	2#CL
9E Painting	\$	121,700.00	13-14	La NV	\$	VE SE PRIME
11A/11B Athletic Equipment/Bleachers (Combo Bid)	\$	639,900.00			\$	126
11B Bleachers	\$		0		\$	140
21A Fire Protection			\$	77,500.00	\$:=:
22A Plumbing	\$	350,000.00	10 100	III. XAXII. III.	\$	e-switt se
23A HVAC	\$	1,062,000.00			\$	72
	\$	1,001,400.00			\$	- W - W - W
26A Electrical 31A Excavation	Ş.	1,001,400.00			\$	
32A Asphalt Paving/Site Concrete					\$	
32B Landscaping	\$	93,220.00			\$	3.0
33A Site Utilities	\$	775,500.00		TAME ADDRESS.	\$	III SULVII (\$1)
Sub-Total	\$	11,775,578.74	\$	77,500.00	\$	280
Construction Contingency (8%)	\$	948,246.30				
General Conditions/Misc. Costs	MONING WILLIAM	26,080.00		CONTRACTOR OF THE PARTY OF THE	III W W	1000000
Site Supervision (PM, Superintendent, Contract Admin)	\$	462,721.00				
CM Fees (3.95%) Preconstruction	\$	531,358.98 57.894.00				
Construction Materials Testing (Allowance)	\$	62,000.00				
Private Locates (DD)	\$	1,387.50				
Sub-Total	\$	2,089,687.78				
Owner Provided Items	•	_,				
Videoboard/Scoreboards		NI DESTRUCTION III	THE W	LEON IN LOS	\$	215,000.00
Audio/Visual					\$	91,081.00
Exterior Building Signage		The Eggs of	JEV ((\$	97,391.00
Access Controls/Security/Video Surveillance			\$	98,902.96		
Sub-Total			\$	98,902.96	\$	403,472.00
Permits (allowance)	\$	150,000.00	100		1116	
FF & E (allowance)	\$	100,000.00				
Wold A/E Design Fee	\$	685,875.00		V, Billia		
Sub-Total	\$	935,875.00				

\$ 14,801,141.52 \$ 176,402.96 \$ 403,472.00





With respect to these bid packages, we have reviewed the bids with each firm and confirmed that they appear to understand the scope, schedule, and requirements of the work. Each firm was pre-qualified for this work and has successfully completed similar work on other projects. We recommend approval of their bids as the lowest responsible bids.

Alternates 1, 3, 7, 8, and 9 have been accepted.

Alternate #1 – Gymnasium Roof Structure

Alternate #3 – Athletic Flooring Maple Grade

Alternate #7 - Enhanced Plaza Design

Alternate #8 - Upper-Level Area F

Alternate #9 - Acoustical Ceiling Baffles in Gymnasium

Please indicate the School Districts approval of the above by signing below and returning a copy to our office. If you have any questions, please do not hesitate to call.

Seneca Township High School District 160

Approved:

Sincerely,

Chris Damsch Project Manager

SMC CONSTRUCTION SERVICES

Date:

Cc:

Dan Stecken, Seneca Township High School District 160 Tim Woolever, Wold Architects and Engineers John Shales, SMC Construction Services